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I. The Intent of this project is +o provide the necessary
‘modifications to portions of the first f loor|
(Rooms 117, 117-1, 2, 4, 5, and 21), Navy Yard, Washington, D.C.
to allow for the installation and the environment for function-
ing of sens!tive optical squipment. Modifications anticipated
include, but ars not timited to, toundations, mechanical systems,
electrical systems, lighting, and partition changes. :

_ 2. The engineering phase of the project is to prepare a
design-tor the required modifications to accommodate the equipment
and to prepare the technical specifications and the construction
drawings in such numbers as are regulred by the General Services
Administration (GSA) (allowing for two extra sete of drawings and
specifications for the sponsoring agency) .

3. The enginesring contractor is to provide such services
as are required to sccompiish the engineering phase of the work,

Including such surveys and investigations as may be required. the

incorporation of such design data as has previocusly been acquired,
and ceordination with the manufacturer of the equipment and the
representatives of the Government working with the manufactyurer.
Concept drawings are avallable and are to be used as guides for
the engineering effort. The "black box™ shown in the concept
drawings is not a part of the scope of work in this contract.

4. The construction contract should provide for the completion
of ail construction work prier to |9 August 1969. |n connection
with this requirement, a CPM network should be specified targeting
compietion on that dste.
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